
Attachment 4:  BUDGET 
 
 

 
 

The proposed budget for this project is as follows: 
 
 

BUDGET TABLE 

Line Item 
Requested Grant 

Funding 
Cost Share Total 

Personnel Services $108,799 $0 $108,799 

Land/Easement 

Acquisition 
$0 $0 $0 

Grantee Expenses $3,000 $0 $3,000 

Professional and 
Consultant Services 

$77,612 $0 $77,612 

Construction Costs $1,565,589 $0 $1,565,589 

TOTAL $1,755,000 $0 $1,755,000 

 
Personnel Services Cost Break-down 

 
See attached Salary Schedule for current City’s Employee Salary Rate (see attached 
Att4_WE14_Budget_2of4) 

 
The City Staff will design the project in house. However, survey services and 
geotechnical services will be from outside consultants due to limited staff. 

 
Management Analyst  =  400 hrs  x  $40.78/hr = $16,312 
  

Construction Inspector = 295 hrs  x  36.99/hr  = $10,912 
 
Associate Engineer   = 655 hrs  x  $49.82/hr  = S32,632 
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Senior Engineer  = 760 hrs  x  $57.38/hr = $43,609 

 
Assistant City Engineer = 60 hrs  x  $88.56/hr  = $5,314 
 

       Total  = $108,779 
 
Land/Easement Acquisition; 

 
The project limits are within the existing public (City’s own) right of way. No Land or 
Easement Acquisition will be needed. 

 
Grantee Expense 
 

Copies of Bid Documents   = $1,500 
Advertising project for bids   = $500 
Grant Reports/Invoices   = $200 

Permits/Plan check fees   = $800 
    Total  = $3,000 
 

Professional Consultant Services 
 

1. Survey Services 

 
See attached Att4_WE14_Budget_3of4 for the Billing Rates 
 

Survey Crew (2 persons)  = 87 hrs  x  $250/hr = $21,750 
 
CAD Drafter    = 182 hrs  x  $120/hr = $21,840 

 
Survey Manager   = 60 hrs  x  $175/hr = $10,500 
 

       Total  = $54,090 
2. Geotechnical Services 

 

See attached Att4_WE14_Budget_4of4 for the Billing Rates 
 
Soil Technician  = 182 hrs  x  $103/hr  = $18,746 

 
Senior Engineer  = 15 hrs  x  $160/hr  = $2,400 
 

Project Manager  = 22 hrs  x  $108/hr  = $2,376 
 
      Total   = $23,522 

 
TOTAL FOR PROFESSIONAL SERIVES   = $77,612 
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Item Code Quantity Unit Unit Cost Item Cost

1 2 EA $1,000.00 $2,000.00

2 1 LS $15,000.00 $15,000.00

3 1 LS $10,000.00 $10,000.00

4 1 LS $20,000.00 $20,000.00

5 101 EA $300.00 $30,300.00

6 S 15,900 LF $10.00 $159,000.00

7 S 22,900 SF $4.00 $91,600.00

8 S 15,900 LF $15.00 $238,500.00

9 S 45,678 SF $5.00 $228,390.00

10 S 1,145 TON $85.00 $97,325.00

11 84,041 SF $6.00 $504,246.00

12 4547 SF $14.00 $63,658.00

13 94 EA $200.00 $18,800.00

14 2 EA $800.00 $1,600.00

15 1 LS $10,000.00 $10,000.00

16 $0.00

$1,490,419.00

5% $75,170.00

CONSTRUCTION COST + CONTINGENCY     7200 FY: $1,565,589.00

Clearing, grubbing and removals

Construct 4" thick PCC maintenance band

Install landscape including irrigation and mow curb complete in place

Provide 90-day landscape maintenance

Sawcut and remove curb and gutter

Sawcut and remove full depth AC and base

Construct Type 8 curb and gutter

Remove tree

Construct hardscape complete in place

Relocate and reinstall traffic sign

Contingency

Construct full depth AC

Project complete sign

ALESSANDRO BOULEVARD MEDIAN IMPROVEMENTS

FROM I-215 FREEWAY TO INDIAN STREET

Traffic control

Storm water and non-storm water pollution control

BASE BID ITEMS

Description of Construction Items

Project identification sign

ENGINEER'S ESTIMATE

 
Construction Costs 

 


